

**PART I – THE SCHEDULE**

**SECTION F**

**DELIVERIES OR PERFORMANCE**

**TABLE OF CONTENTS**

**F.1 CLAUSES INCORPORATED BY REFERENCE - SECTION F..... 1**

**F.2 DOE-F-2002 PLACE OF PERFORMANCE - SERVICES (OCT 2014)  
(DEVIATION) ..... 1**

**F.3 DOE-F-2003 PERIOD OF PERFORMANCE - ALTERNATE I AND  
ALTERNATE II (OCT 2014)..... 2**

**F.4 DOE-F-2004 DELIVERY POINT (OCT 2014) ..... 2**

**F.5 DELIVERABLES..... 2**

**F.1 CLAUSES INCORPORATED BY REFERENCE - SECTION F**

Clause(s) at the beginning of this Section are incorporated by reference, with the same force and effect as if they were given in full text. Clauses incorporated by reference which require a fill-in by the Government include the text of the affected paragraph(s) only. This does not limit the clause to the affected paragraph(s). The Contractor is responsible for understanding and complying with the entire clause. The full text of the clause is available at the addresses contained in clause 52.252-2, Clauses Incorporated by Reference, of this contract.

Clause No.	FAR Reference	Title
F.1.1	52.242-15	Stop-Work Order (AUG 1989)
F.1.2	52.242-15	Stop-Work Order Alt I (APR 1984) <i>(For Cost Reimbursement Portion only)</i>
F.1.3	52.242-17	Government Delay of Work (APR 1984)
F.1.4	52.247-55	F.O.B. Point for Delivery of Government-Furnished Property (JUN 2003)

**F.2 DOE-F-2002 PLACE OF PERFORMANCE - SERVICES (OCT 2014) (DEVIATION)**

The Contractor shall perform at and between many DOE sites across the nation in shipping transuranic waste and performing other transportation services across the continental United States. The services specified by this contract shall be performed at the following, non-exclusive list of locations:

- (a) Waste Isolation Pilot Plant (WIPP) (Carlsbad, NM)
- (b) Contractor’s Terminal and Maintenance Facility (within the Greater Carlsbad, NM area (10 mile perimeter of Carlsbad))
- (c) Hanford Reservation (Hanford) (Richland, WA)
- (d) Idaho National Laboratory (INL) (Idaho Falls, ID)
- (e) Los Alamos National Laboratory (LANL) (Los Alamos, NM)
- (f) Oak Ridge National Laboratory (ORNL) (Oak Ridge, TN)
- (g) Office of River Protection (ORP) (Richland, WA)
- (h) Savannah River Site (SRS) (Aiken, SC)
- (i) Argonne National Laboratory (ANL) (Argonne, IL)
- (j) Babcock & Wilcox – NES (B&W Lynchburg) (Lynchburg, VA)
- (k) Bettis Atomic Power Laboratory (BAPL) (West Mifflin, PA)
- (l) Knolls Atomic Power Laboratory (KAPL) (Niskayuna, NY)
- (m) Lawrence Berkley National Laboratory (LBNL) (Berkley, CA)
- (n) Lawrence Livermore National Laboratory (LLNL) (Livermore, CA)
- (o) Nevada Nuclear Security Site (NNSS) (Mercury, NV)
- (p) Paducah Gaseous diffusion Plant (PGDP) (Paducah, KY)
- (q) Sandia National Laboratories (SNL) (Albuquerque, NM)
- (r) West Valley Demonstration Project (WVDP) (West Valley, NY)
- (s) Other waste sites, as directed by the Government
- (t) Other training and demonstration facilities, as directed by the Government
- (u) Government-specified road routes between performance locations

**F.3 DOE-F-2003 PERIOD OF PERFORMANCE - ALTERNATE I AND ALTERNATE II (OCT 2014)**

- (a) The Contractor shall commence performance of this contract in accordance with the contract terms and conditions on May 28, 2017 and continue through May 27, 2022 (This represents the ordering period for all task orders. Task order performance may extend up to 12 months past May 27, 2022 as long as the task order is issued within the effective ordering period above). The periods of performance for specific Task Orders will be included in each Task Order.
- (b) The period of performance of this contract may be extended pursuant to unilateral options or other clauses that provide for the extension of the contract. In the event that the Government elects to exercise its right pursuant to such options(s) or other clauses, the period of performance shall be revised to reflect such extensions.

Estimated Basic Transportation Service Periods 1-5 are provided below.

<b>Periods of Performance (POP)</b>		
<b>Basic Transportation Service Periods</b>	<b>Start</b>	<b>End</b>
Transition (60 days)	May 28, 2017	July 27, 2017
1 (10 months)	July 28, 2017	May 27, 2018
2 (12 months)	May 28, 2018	May 27, 2019
3 (12 months)	May 28, 2019	May 27, 2020
4 (12 months)	May 28, 2020	May 27, 2021
5 (12 months)	May 28, 2021	May 27, 2022

**F.4 DOE-F-2004 DELIVERY POINT (OCT 2014)**

- (a) Delivery of all items under this contract shall be made to the following address:

[Will be specified by the Government for each shipment in individual Task Orders.]

- (b) Delivery for the purpose of inspection, acceptance and the Prompt Payment Act must be through the above shipping address unless another location has been authorized by the Contracting Officer. If delivery is made to another location without authorization from the Contracting Officer, a delivery for the purposes of the Prompt Payment Act has not occurred and no interest penalty under the Act shall result.

**F.5 DELIVERABLES**

The Contractor shall provide the plans, reports, and records specified in Section C – PWS in accordance with the schedule requirements specified in Section J, Attachment B, “Reporting Requirements Checklist” of this contract and each individual task order. Section J, Attachment B, “Reporting Requirements Checklist” summarizes the specific products the Contractor shall submit to DOE, the approval required, and the date/timeframe within which the Contractor shall deliver the specified product. Section J,

Attachment B , “Reporting Requirements Checklist” does not include all deliverables identified in the Contract, DOE directives, federal regulations, or regulatory documents.

NOTE: Section J, Attachment B is a list of deliverables. If any deliverable required by any clause/directive of the Contract is not listed in Section J, Attachment B, this does not relieve the Contractor of the requirement to provide that deliverable. The Contractor shall be responsible for the compliance with all applicable standards, orders, and regulations under the contract.