

Project/Bid Name	Brief description	Anticipated bid date	Buyer
Fire Protection	Phase 3 - Fire protection project	Feb-21	Venaglia
D&D of exhaust fan elbow	SSCVS Exhaust Shaft Elbow Removal	Feb-21	Roddy
Ambulance	Short term lease for Ambulance	Feb-21	Vigil
Fire Sprinkler System Inspection	Automatic Fire Sprinkler System Inspection	Feb-21	Skiora
Financial Professionals Staff Augmentation	Control Account Managers & Cost Analysts	Mar-21	Chavez
VE Services	Visual Examination services for waste characterization at DOE generator sites	Mar-21	Denny/Dummons
GGT Services	Gas Generation Testing services for waste characterization at DOE generator sites	Mar-21	Denny/Dummons
Fire Suppression	Building 411 & 412 Fire suppression upgrade	Mar-21	Jones
Design Services	Fan Design for US Project	Late 2020/Early 2021	TBD
Fabrication/Installation Services	Construction and Installation of Fans	Late 2020/Early 2021	TBD
Lightning Protection	Lightning protection for the new Fire Protection Pump House	Late 2020/Early 2021	TBD
Skid Mounted Pump	Skid mounted pump	Late 2020/Early 2021	TBD
Wildlife exclusion fencing and barriers	Install wildlife exclusion fence, concrete barriers and improve/construct service road extensions	Late 2020/Early 2021	Sikora
Transportation Service	Bus service transporting employees from Carlsbad and Hobbs to WIPP Site and back	TBD	Denny/Dummons
CAMS Installation	Installation of new continuous air monitoring system	TBD	Roddy
Panel 8 Outfitting	Outfitting Panel 8 with Electrical Power	TBD	McDowell